C-321: SPECIFICATION

PIN (aq287) 4@p27T91PF/
NSN: /,wrf(b zei’%é¢ 7}77- /384 FQ,

NOMEN: Syppor?, Mozz/le - Stage /

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with

drawing number (wzmméﬂfl?!f,@l-- Rev. "Q", and all details and specifications referenced
therein.

1. Materials shall be procured from an approved fenera/ £/ectr,/e  matedal source.

. Quality/Inspection Requirements

A MIL-1-45208 applies. Refer to contract section E.

B First Article Testing applies: Refer to contract section L.
C. Production Lot Testing applies: Refer to contract section C.
D

Mandatory Inspection applies: Refer to contract section C.

OI. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Article or Production
Lot Testing without approval from the Basic Design Engineering activity, via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging.

D. Markings should be in accordance with MIL-STD-130 Rev. "H" paragraph 5.3.3(a)
(b), (c), and (g). Method and location shall be in accordance with the drawing,
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IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

B. Critical Characteristics: General/ flectr/c Dracwssne (99207) FBPRT I Note (5)
//a.ro/'nes.s As Checked On Burfuce K (HB) 7o Re R, 36

Mivimupm, ¢

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined .
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, Jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing
aid required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the Government or any other
source and is the sole responsibility of the contractor. The Jforegoing applies notwithstanding

any reference to such equipment or the JSurnishing thereof that may be contained in any
drawing.




I-961 FIRST ARTICLE TESTS REQUIRED

L First Article Inspection/Test Criteria

The tests to be performed under the First Aﬁicle approval clause of the contract are:
A. Dimensional Check
B. Form/Fit

C. Compliance with drawing, (99207) %73/ Rev. "-Q", and specifications
referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Samples during testing.

. Special Instructions

A. Samples may be considered as production items under the contract provided the
samples can be refurbished to ready for issue (RFI) condition and provided the samples
have inspection approval of the cognizant QAR. Samples may be shipped as production
items only after all other units required under the contract have been produced and are
ready for shipment.

B. Samples will be returned to the contractor, if not destroyed in testing.




NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Samples, the contractor shall notify the
designated test facility, in writing, of the anticipated shipping date, with an information copy to

the PCO, Attn: 02___. The contractor shall also arrange for preliminary inspection of test
samples by the CAO/QAR. '

Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving
Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection,
shall be forwarded to ASO Code 02____ with duplicate copies to NAVICP Code 073 and to the

designated test facility. The envelopes shall be clearly marked. "DO NOT OPEN IN
MAILROOM".

Within 120 days after receipt of samples the test site shall complete testing/evaluation and submit
two (2) copies of their test report with conclusions and recommendations to NAVICP Code 02




1-964 FIRST ARTICLE APPROVAL

A. The contractor shall deliver 2 units of lot/item 0001 within 180 calendar days
from the date of this contract to the Government at:

Navea! Avioct; o Depot
Code 544
MCAS Cherr)/ /%,'“7’; NC 25532

Marking of test samples shipping container:

"FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK.
CONTRACT NUMBER: "

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet and the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the contractor
from complying with all requirements of the specifications and all other terms and conditions of
this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government. The Government shall act of this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests. '

D. 1If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to' have failed to make delivery
within the meaning of the default clause of this contract.




E. Unless otherwise provided in the contract, the contractor -

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in
testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

F. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government. : .

I. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of NAVICP Code 02 with copies to NAVICPCode
073 and to the testing activity. Failure to provide such notification shall excuse the Government

from any delay in performing First Article Testing and informing the contractor of the results
thereof.




C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

L _Production Lot Test Sampling Requirements:

A. The cognizant CAO/QAR shall select two (2) samples at random from the First
Production Lot.

B. Production Lot Testing to be completed during production after First Article approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the

contract are:

A. Compliance with drawing _ﬂ.ﬁ.&z:il.--_’ Rev. "--%.- " and specifications
referenced therein.

B. Form/Fit
C. Dimensional Check
D. Review of documentation as provided under CDRL (DD 1423) requirements.
In addition to the above tests, the Production Lot Samples to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the samples comply with contract

requirements.

0. ZTesting Location, Cost, and Estimated Leadtime

A. Ship Samples/datato  Ch erry Leoin? NC

B. Shipping container marking ‘;PRODUCTION LOT SAMPLE -
DO NOT TAKE UP IN STOCK".

C. Estimated Cost for Inspection/Test is $ 2,5, )é;é,¢¢

D. Estimated Leadtime for Inspection/Test is 30 days.




Within fifteen days of completion of Production Lot Testing, NADEP_(CHER PT1  and/or
CAO/QAR shall prepare and submit two copies of their test report with conclusions and
recommendations to the Contracting Officer.

IV. Shipment and Distribution of Samples

A. Fourteen (14) days prior to shipment of production lot samples, the contractor shall
notify the designated test facility, in writing, of the anticipated shipping date, with an
information copy to the PCO, Attn: 02. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR. -

B. Upon shipment of Production Lot Samples two (2) copies of the Material Inspection

and Receiving Report (DD Form 25 0), bearing the QAR's signature and indication of

preliminary inspection, shall be forwarded to ASO Code 02, with duplicate copies to ASO

Code and to the designated test facility. The envelope shall be clearly marked: "DO
NOT OPEN IN MAILROOM".

C. Samples may be considered as production items under the contract provided the
samples can be refurbished to Ready for Issue (RFI) condition and provided the samples
have inspection approval of the cognizant DCMC. Samples may be shipped as production
items only after all other units required under the contract have been produced and are
ready for shipment.

D. The designated test facility and the Contracting Officer shall be notified as to all

shipping data applicable to the sample, such as bill of lading number, method of shipment, |
etc. 15 days prior to shipment.




C-331 PRODUCTION LOT SAMPLE TESTING

A. The Production Lot Samples shall be selected at random by the cognizant Govemment~
inspector.  Such samples shall be submitted via the cognizant government inspector, all
transportation charges prepaid by the contractor to: -

2/0&0\(/6(,/4-3_\(/‘00}/’051 DB/DO#
X
MEas Cherry foint NC 28533

The samples shall be identified by contract number, lot number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 120 day period for testing by the laboratory and written
notification by the contracting officer of the-approval or disapproval of the samples. Within 90
days of the receipt of the samples, the testing facility shall noify the contracting officer, Code 02,
of the results of the testing, together with a recommendation for approval or disapproval.

C. Inthe event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 120 days from their submission for such testing,
the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all of the contract requirements. In the event a sample fails to pass such requirements, the lot will
be rejected. In such event, the Government may, at its option and at no additional cost to the
Government, (I) terminate all of any portion of this contract for default, (II) require the
manufacture of a new production lot, or a rework of the rejected Production Lot if the means and
procedures proposed by the contractor for rework are acceptable to the Government, or (II)
require the submission of additional samples for test. The foregoing "procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.




F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval herunder as a result of the failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the Government the costs of

reinspection, shipping, examination and retesting by the Government, and the contractor and his
sureties (if any) shall be liable for the amout of such costs,

G. All transportation charges incurred in the submission and return of any Production Lot Sample
shall be borne by the contractor. .

H. Nothing contained in the foregoing provisions of this clause, and no action of the Government

in accordance herewith, shall in any way prejudice the right of the Government under the clause of
this contract entitled Default.

10




]

Form Approved
CONTRACT DATA REQUIREMENTS LIST onormdpproved
Publie reporting burden fac this of sthm: e average 440 heury per respotue, Including the time for g h umhhmqum.mmnm«uwanwuum
and reviewing the coll of Inf Send ng thie bard, or anyy sther aspect of this of n for reducing this unden, te Departm. of Delense, Washingt.
Headquarters Services, Directerats lar Infermation Operations and Reports, 1215 Jefferson Davie Highway, Sulte 1204, Asiingten, VA 22202-4302, and te the Oftics of b nnd Budget, Pap Project (0704-0128),
Washingten, DC 20503, Please BO NOT RETURN ysix form ts oither of these addresses, Send completed formte the Ccm!u\b‘c.dn:&u Ofticer for the Coniract/PR. Ne. lsted In Block I.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
™ ™ omxr LAGINELRING
D. SYSTEMATEM 4.gd@3 2 797 ,0,@( E. CONTRACT/PR NO. F. CONTRACTOR
@B -9 7-/359 £Q.
1. DATA TTEM NO. TITLE OF DATA ITEM 3. SUBTITLE 17. Prica oxour
0001 CERTIFICATION DATA REPORTS COMPLETE PROCESS/OPERATION SHEETS
4. AUTHORITY (Data Acquisition Document No) S. CONTRACT REFERENCE 6. REQUIRING OFFICE s XrmssTED
DI-MISC-80678/T " NADEP C4RPT T
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
LT REQUIKED AS REQUIRED SEE BLOCK 16 * DISTRIBUTION
b. COPIES
8.AAPP CODE 11. ASOF DATE 13 DATE or SUBSEQUENT a ADDRESSEE Dot FINAL
SEE BLOCK 16 ** Y R
16. REMARKS
PARA. 10.1, 102, 10.2.1, 10.22, 10.2.4, 10.5 APELY NADEP/ CHRPT 10
NAVICP/0733 1/0
* UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE
** IF THE PROCESS/OPERATION CHANGE AFTER APPROVAL OF F.A.T. 15, TOTAL 20
1. DATAITEMNO. | 2. TITLE OF DATA [TEM 3. SUBYITLE 17 PRICEOROUP
0002 CERTIFICATION DATA/REPORTS COMPLETED INSPECTION METHOD SHEETS
4. AUTHORITY (Data Acquisttian Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 ESTIMATED
DI-MISC-8-0678/T NADEP TOTAL BNCE
7. DD 250 REQ 9. DIST STATEMENT 10, FREQUENCY 12. DATE OF FIRST SUBMISSION BUTION
LT REQUIKED AS REQUIRED SEEBLOCK 16 * DSTRET —
3. APP CODE 11. AS OF DATE 13 DATE £ OF SUBSEQUENT + ADDRESSEE o TINAL
SEE BLOCK 16 ** . Reg Repro
16. REMARKS
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY NADEP/ CHRP]™ 1%
NAVICP/0733 1/0
* UPON SUBMISSION OF FIRST ARTICLE TESTING SAMPLE
** AT TIME OF CONTRACT COMPLETION ppg—r ™
L. DATAIIEMNO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17 paic oRooR
REQUEST FOR DEVIATION
4. AUTHORITY (Data Acquisition Doctent Ne) 6. REQUIRING OFFICE * BT
DI-CMAN-80640B NAVICP TOTAL FRICE
7. DD 250 REQ 9. PIST MENT 10. FREQUENCY 11. DATE OF FIRST SUBMISSION DISTRIBUTION
LT Rk‘l‘ﬁé{’m AS REQUIRED SEE BLOCK 16
b. COPIES
2. ADDRESSEE
3. APP CODE 11. AS OF DATE 13. DATEOF SUBSEQUENT oot FINAL
Reg Repro
16. REMARKS NAVICP/02 1
ORIGINAL AS REQUIRED
18, TOTAL 1
1. DATAITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 7. PRICE GROUP
REQUEST FOR WAIVER
4. AUTHORITY (Data Acquisitiou Dovument NoJ 6. REQUIRING OFFICE )
DI-CMAN-80641B NAV?CP ToTALTRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION DISTRIBUTION
LT REQUIRED AS REQUIRED AS REQUIRED
b. COPIES
2. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. gﬁ;a?sgfggsEQUm’r Draft FINAL
Reg Repre
1. REMARKS NAVICP/02 1
15. TOTAL
G. PREPARED BY H. DATE I APPROVED BY J. DATE
Alber? Burfon Code ,)@/733’7
DD Form 1423, JUN 90 Previous editions are obsolete Page /__ ot % Pages

1161/183 SN 0102-LF-010-5400




CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

ge 110 hours pe response, including the time for reviewing instructions, searching
it i the call of Information. Send ts regarding this

pleting and « g the §
Including suggestions for reducing this burden » to Department of Defense, Washington
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to the
dget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
mpleted form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

Public reporting burden for this collection of information ls estimated to avers,
existing data sources, gathering and maintaining the data ded, and
burden estimate or any other aspect of this collection of information,
Headquarters Services, Directorate for Informstion Operations and
Office of Management and Bu
these addressess, Send co)

C. CATEGORY:

TOP ™ OTHER _ENGINEERING

PP 279 PP/ E. CONTRACT/PRNO. | F. CONTRACTOR

Mg%g_—ﬂ- 987-/384 £@,
1. DATA No.

2. TITLE OF DATA ITEM 3. SUBTITLE, 17, PRICE GROUP
CERTIFICATION DATA/REPORTS ‘ )

D. SYSTEMATEM

4. AUTHORITY @ata Acquisitton DocumentNoj) | 5. CONTRACT REFERENCE

6. REQUIRING OFFICE 13. ESTIMATED
DI-MISC-80678/T

NA V/ C P TOTAL PRICE

DISTRIBUTION

7. DD 250 REQ |9. DIST 10. FREQUENCY

12. DATE OF FIRST 14,
STATEMENT

SUBMISSION
REQUIRED

LT ASREQ SEE BLOCK 16 b. COPIEs

8. APP CODE 13. DATE I¥ SUBSEQUENT SSEE Final
11. AS OF DATE SUBMISSION & ADDRESSEE Drant

Reg Repro

PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY NADEF/ ¢y OF
CODE 5°¢4 1/0
BLOCK #12 UPON SUBMIT TAL OF FIRST ARTICLE TESTING NAVICP/0733 o

SAMPLE(S)/PRODUCTION LOT SAMPLES

OR AT CONTRACT COMPLETION IF TESTING DCMC/QAR
IS WAIVED

1/0

BLOCK #3 SEPARATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUBTITLES CERTIFICATION REPORTS
FOR PRIME PROCESS AND MATERIAL
SPECIFICATIONS SHALL INCLUDE CERTIFICA TION
THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE PRIME (OEM) APPROVED SOURCES.

\BLOCK #5 CONTRACT REFERENCE:

1. MATERIAL CERTIFICATION
2. CERTIFICATION OF APPROVED MATERIAL SOURCE
3, Note(?) [F jtacle. from f’orgz'n g+ LiFrasonic
Teshiwe /s nof re7¢ulr ed.
%)

4. Note () Fuorescent Rnmetraut ]nsﬁecf’é"
LA/ PE~TEZ,

5. Note (3) 4.4 B,

3/0
J. DATE

G. PREPARED BY H. DATE

. 1. APPROVED BY
Albert Burtow, Losle $733.9

L

DD Form 14231, JUN 90 Previous editions are obsolete. Page of Pages
1007/183 S/N 0102-LF-010-5500




